NH DEPARTMENT OF TRANSPORTATION * DIVISION OF PROJECT DEVELOPMENT

ADVERTISING SCHEDULE

FINAL

Fiscal Year

2006

FINAL

Print Date: 11/13/06

FINAL

Target Approx. Federal
Project Name /Number Project Description Ad Date Contract Amt. Dollars
October 2005
Contact Person: David Scott, phone 271-2731
SANBORNTON - BELMONT US 3, MOSQUITO BRIDGE DECK 04-Oct-05 $3,443,300 $2,754,700
14150 REPLACEMENT OVER LAKE WINNISQUAM - low-bid
X-A000(214) 031/073
Contact Person: Chris Waszczuk, phone 271-6675
BERLIN NH 110, RECONSTRUCT GREEN STREET AND ~ 11-0¢t-05 $4,391,400 $4,022,700
12958 ST. LAWRENCE & ATLANTIC RR OVERPASS low-bid
MGE-STP-X-5045(009) STRUCTURE
Contact Person: Jerry Zoller, phone 271-2731
PETERBOROUGH SHARON ROAD, PAINT BRIDGE OVER 18-Oct-05 $163,800 $0
s CONTOOCOOK RIVER - 071/054 iouebic
Contact Person: Steve Liakos, phone 271-3921
SALEM - WINDHAM - LONDONDERRY 93, EMERGENCY INSTALLATION OF DEBRIS  18-0ct-05 $229,500 $206,600
14435 NETTING UNDER SELECTED MAINLINE & RAMP low-bid
X-A000(384) BRIDGES
Contact Person: Bob Landry, phone 271-3725
WALPOLE NH 123, DEMOLITION & REMOVAL OF 21-Oct-05 $213’8.00 $0
145401 COLLAPSED BRIDGE OVER COLD RIVER - low-bid
079/067, DEBRIS REMOVAL, & DISPOSAL
RESPONSE ASSISTANCE RELATED TO
OCTOBER 2005 FLOODING
Contact Person: Ram Maddali, phone 271-2107
ORFORD RESTORATION OF HISTORIC VILLAGE MALL ~ 22-0¢t-05 $29,800 $23,800
13900 WALK: RECONSTRUCT THE ORIGINAL low-bid
X-A000(101)
o _ WALKWAY FOR APPROXIMATLY 3290 LF
Municipal Managed, Town Wil SOUTH FROM THE UPPER END OF THE
Advertise! ORFORD COMMON TO AN ACCESS ROAD
LEADING TO THE SCHOOL GROUNDS [02-
48TE]
Contact Person: Mike Fudala, phone 271-2524
STODDARD NH 9, LEVEL & 1.5" OVERLAY FROM 25-Oct-05 $3,642,300 $2,913,800
14369 EASTERLY LIMIT OF THE NELSON - iouebic
%-A000(335) STODDARD BYPASS, EAST APPROX 5.0
MILES TO THE LIMIT OF THE 2003 FEDERAL
RESURFACING PROJECT [Federal Resurfacing
Program]
October Monthly Total $12,113,900 $9,921,600
November 2005
Contact Person: Bob Landry, phone 271-3725
BATH - LISBON BUILDING DEMOLITION - PARCEL 63 08-Nov-05 $45,100 $36,100
104251 low-bid
X-A000(422)
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FINAL

Target Approx. Federal
Project Name /Number Project Description Ad Date Contract Amt. Dollars
November 2005
Contact Person: Donald Ly ford, phone 271-2165
MADISON - CONWAY BUILDING DEMOLITION - PARCELS 002 AND 08-Nov-05 $110,500 $88,400
14555 282 low-bid
X-A000(423)
Contact Person: Jerry Zoller, phone 271-2731
Vl’f;’;‘ ER NH 103, PAINT BRIDGES OVER WARNER 08-Nov-05 $2|20':;%O $0
RIVER - 145/053 & 144/056 ow-bi
November Monthly Total $375,900 $124,500
December 2005
Contact Person: Alex Vogt, phone 271-2230
I-;-L;ggON - LONDONDERRY NH 102, WEST ROAD & ROBINSON 06-Dec-05 $l,6|64,k5)%0 $0
INTERSECTION IMPROVEMENTS: WIDEN FOR ow-bi
TURN LANES, SIGNALS, & TRUCK LANE
December Monthly Total $1,664,500 $0
First Quarter Total $14,154,300 $10,046,100
January 2006
Contact Person: David Scott, phone 271-2731
l\;l_(:(l)\IQIZOE, NH - BARNET, VT McINDOES STREET, BRIDGE REHABILITATION 03-Jan-06 $1’?89'E%0 $1,383,800
OVER CONNECTICUT RIVER - 081/106 ow-bi
A000(336)
JanuaryMonthly Total $1,989,600 $1,383.800
February 2006
Contact Person: Pete Stamnas, phone 271-3909
i%gf;):RD US 3, LANDSCAPING KILTON ROAD, US 3, 07-Feb-06 $l|65,k53%0 $132,400
TP 5037(008 BERM ALONG NH 101 ON RAMP, DRAINAGE ow-bi
-X-5037(008) BASINS
Contact Person: Subramanian Sharma, phone 271-2291
’\ii\zl\ééONDON TO ENFIELD -89, UPDATE SIGNING FROM EXIT 14 TO 12, 07-Feb-06 $2|39,2%0 $215,500
A6 EXCLUDING THE RECENT EXIT 12A & W=D
- (261) SPRINGFIELD REST AREA. WILL ALSO
INCLUDE THE INTERCHANGES & APPROACHES
TO THE LIMITS OF THE JUNCTION SIGNS
[Update Signing On State Sy stem]
Contact Person: Mike Fudala, phone 271-2524 b
(ig;\ls(;ORD - CANTERBURY 1-93, INLAY TRAVELED WAY (PAVEMENT & 14-Feb-06 $3,17>43,§(le0 $3,009,100
N ADDO(2T BRIDGE WORK) FROM EXIT 17 TO NORTH OF ow-bi
- (279) EXIT 18 (ALSO INCLUDES BRIDGE JOINT
WORK ON SELECTED BRIDGES FROM
CONCORD TO WOODSTOCK) [Interstate
Pavement Preservation Program]
Contact Person: Mike Fudala, phone 271-2524
KEE;;E - MILFORD NH 101, UPGRADE GUARDRAIL / TERMINAL ~ 14-F€b-06 $l’?44'g%0 $1,475,700
UNITS FROM OPTICAL AVE TO NH 101A ow-bi
X-A000(061)

Print Date: 11/13/06

(MILFORD) [Fed Aid Guardrail Improvement
Program]
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Target Approx. Federal
Project Name /Number Project Description Ad Date Contract Amt. Dollars
February 2006
Contact Person: Subramanian Sharma, phone 271-2291
WINCHESTER NH 10, REPLACEMENT OF EXISTING SPAN 14-Feb-06 $116’190 $0
14360 WIRE SIGNAL AT INTERSECTION OF NH 119 & low-bid
ELM ST
Contact Person: Mike Fudala, phone 271-2524
SUTTON 1-89, SB SOUTH OF EXIT 10; REMEDIAL ROCK 28-Feb-06 $3'948'690 $3,553,700
14328A WORK, INCLUDING ROADWAY low-bid
A000(322) RECONSTRUCTION. ALSO INCLUDED IS
PAVEMENT INLAY ON SB FROM MM 22 TO
23.6 [Interstate Maintenance & Interstate
Pavement Preservation Program]
FebruaryMonthly Total $9,657,700 $8,386.400
March 2006
Contact Person: Mike Fudala, phone 271-2524
CANAAN - DORCHESTER NH 118, START APPROX 3.000' NORTH OF 07-Mar-06 $1,249,7_00 $0
14478 NORTH LARY RD IN CANAAN AND CONTINUE low-bid
NORTH 2.8 MILES TO 2,000' NORTH OF THE
CANAAN/DORCHESTER T/L; RECLAIM\PAVE
1500' & OVERLAY REMAINDER
Contact Person: Steve Liakos, phone 271-3921
HOOKSETT PINE STREET, BRIDGE REHABILITATION OVER  0/-Mar-06 $857,700 $0
13715 1-93/ F.E.E.T. - 069/162 low-bid
Contact Person: John Corcoran, phone 271-2291
PORTSMOUTH - MILTON SPAULDING TPK & 1-5, INSTALLATION OF 07-Mar-06 $1,278,390 $0
14232 EMERGENCY REFERENCE MARKERS ON iouebic
SPAULDING TPK AND REPLACE 2 OVERHEAD
SIGN STRUCTURES ON 1-95 IN PORTSMOUTH
Contact Person: Mike Fudala, phone 271-2524
GORHAM NH 16, PAVEMENT REHABILITATION & 14-Mar-06 $4,258,3QO $3,406,700
14204 SAFETY WORK, BEGINNING JUST SOUTH OF low-bid
%A000(238) US 2 INTERSECTION, PROCEEDING NORTH
APPROXIMATELY 3.8 MILES TO THE BERLIN
T/L [Federal Resurfacing Program]
Contact Person: Mike Fudala, phone 271-2524
ALBANY NH 112, ROADWAY REHABILITATION AND 21-Mar-06 $2,977,200 $2,640.600
136328 WIDEN SHOULDERS TO 4' AND OTHER low-bid
%A000(190) SAFETY IMPROVEMENTS FROM 1.0 MILES
EAST OF THE ROCKY GORGE PARKING AREA
EAST 1.0 MILES TO THE WEST END OF THE
RECENT LOWER FALLS PROJECT
Contact Person: Eric Thibodeau, phone 271-3151
RESURFACING DISTRICT 3 VARIOUS, RESURFACING (PAVER SHIM, 1" 24-Mar-06 $2,774,6_oo $0
14583 HBP) OF VARIOUS ROUTES AND OTHER low-bid
) RELATED WORK IN DISTRICT 3
One Contract With Force Account
13749
Contact Person: Nasser Yari, phone 485-3806
HAMPTON / PORTSMOUTH / DOVER - VARIOUS, RESURFACING OF 1-95 FROM 24-Mar-06 $2,155,3_00 $0
Figgz';ESTER SHERBURNE RD TO SPAULDING TURNPIKE low-bid

Print Date: 11/13/06

(PORTSMOUTH), SPAULDING TURNPIKE
SOUTH OF ROCHESTER T/L THRU TOLLS, EXIT
9 RAMPS (DOVER), EXIT 15 INTERCHANGE
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Target Approx. Federal
Project Name /Number Project Description Ad Date Contract Amt. Dollars
March 2006
Contact Person: Nasser Yari, phone 485-3806
I\JI-,:;I)-;UA/ MERRIMACK / HOOKSETT FEET. RESURFACING OF FEET BETWEEN EXIT 24-Mar-06 $1,?38,i%0 $0
4 AND EXIT 5 (NASHUA), FROM SOUHEGAN ow-bi
RIVER TO BEDFORD T/L, EXIT 10 AND 12
RAMPS
Contact Person: Eric Thibodeau, phone 271-3151
RlligglRFAcmG DISTRICT 1 VARIOUS, RESURFACING (PAVER SHIM, 1" 24-Mar-06 $2,2|81,2%0 $0
HBP) OF VARIOUS ROUTES & OTHER owsoi
RELATED WORK IN DISTRICT 1
Contact Person: Eric Thibodeau, phone 271-3151
R’lligé,lzRFACING DISTRICT 2 VARIOUS, RESURFACING (PAVER SHIM, 1" 24-Mar-06 $2,3|23,g_0do $0
HBP) OF VARIOUS ROUTES AND OTHER ow-bi
RELATED WORK IN DISTRICT 2
Contact Person: Eric Thibodeau, phone 271-3151
RJE?;RFACING DISTRICT 4 VARIOUS, RESURFACING (PAVER SHIM, 1" 24-Mar-06 $2,1|07,k3)%0 $0
HBP) OF VARIOUS ROUTES AND OTHER ow-bi
RELATED WORK IN DISTRICT 4
Contact Person: Eric Thibodeau, phone 271-3151
F;E§;5RFACING DISTRICT 5 VARIOUS, RESURFACING (PAVER SHIM, 1" 24-Mar-06 $2,F;o7,z_c;o $0
HBP) OF VARIOUS ROUTES AND OTHER ow-hi
RELATED WORK IN DISTRICT 5
Contact Person: Eric Thibodeau, phone 271-3151
IR;_E?;JGSRFACING DISTRICT 6 VARIOUS, RESURFACING (PAVER SHIM, 1" 24-Mar-06 $2,3|81,;%0 $0
HBP) VARIOUS ROUTES AND OTHER ow-bi
RELATED WORK IN DISTRICT 6
Contact Person: Mike Fudala, phone 271-2524
"1'2';2:“ NH 112, PAVEMENT & GUARDRAIL WORK; 28-Mar-06 $?69'29do $695,600
AODO(462 OVERLAY EXISTING PAVEMENT TO W=D
) (462) PRESERVE THE RIDING SURFACE FROM
HANCOCK BROOK, 3.76 MILES EAST TO THE
LIVERMORE T/L (FY 2006 FEDERAL
RESURFACING PROGRAM)
March Monthly Total $29,860,600 $6.742,900
Second Quarter Total $41,507,900 $16,513,100
April 2006
Contact Person: John Corcoran, phone 271-2291
“Q'ZQQ%EESTER - CONCORD 1-93 & 1-293, REPLACE SIGNS & 3 OVERHEAD 04-Apr-06 $5|44'f)%0 $0
SIGN STRUCTURES (OHSS) AND REMOVE 2 ow-bi
OHSS; OHSS LOCATIONS ARE AT 1-293 EXIT
4 AND |-93 EXIT 11 & 14
Contact Person: Ram Maddali, phone 271-2107
'1;22"5““ HIGHLAND STREET, IMPROVEMENT PROJECT, O4-APr-06 $1'2|88'g%0 $823,900
PHASE 3: CONSTRUCT 4200 LF OF 6' WIDE ow-hi
X-A000(103) .
. ) SIDEWALK AND 8' SHOULDERS [02-52TE]
Municipal Managed, Town Will
Advertise!
Contact Person: Ram Maddali, phone 271-2107
Plggs,SMOUTH NH 1B, RECONSTRUCTION OF NEW CASTLE 08-Apr-06 $3'?§V5V'2%0 $2,481,000

STP-X-5379(027)

Municipal Managed, City Will Adv ertise!

Print Date: 11/13/06

AVE (NH 1B) FROM MARCY STREET TO
BRIDGE OVER PISCATAQUA RIVER INLET
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BRS-HP-STP-TE-X-000S(332)
Municipal Managed, Town Will
Adv ertise!

Print Date: 11/13/06

COVERED BRIDGE - 072/063 [98-74TE]
[Section 1602 - Designated Project; Demo Id

FINAL

Target Approx. Federal
Project Name /Number Project Description Ad Date Contract Amt. Dollars
April 2006
Contact Person: Subramanian Sharma, phone 271-2291
WOODSTOCK - LINCOLN .93, EXIT 32, REPLACEMENT OF EXISTING 11-Apr-06 $358,400 $0
14361 SIGNAL SYSTEM & MINOR RAMP WORK TO low-bid
FORMALIZE LANE USEAGE @ INTERSECTION
OF NH 112
Contact Person: Mike Fudala, phone 271-2524
SULLIVAN - STODDARD NH 9, BEGIN AT CENTRE STREET IN SULLIVAN 11-APr-06 $2,247,800 $1,798,200
14599 EAST 4.5 MILES TO GRANITE LAKE ROAD IN low-bid
X-A000(459) STODDARD; LEVEL AND 1.5" OVERLAY WITH
SPOT INLAY S [Statewide Federal Resurfacing
Program]
Contact Person: Ram Maddali, phone 271-2107
SWANZEY NH 32 / SAWYER'S CROSSING ROAD, 14-Apr-06 $96,300 $77,000
13904 CONSTRUCT 1600' SIDEWALK ALONG NH 32 low-bid
X-A000(105) , FROM EXISTING SIDEWALK AT SILVER
Ad“\f‘;rr‘t'ics'zf" Managed, Town Will BRIDGE TO THE NORTHEASTERLY SIDE OF
: NEIGHBORS STORE; CONSTRUCT
APPROXIMATELY 1400' SIDEWALK FROM
SILVER BRIDGE TO EXISTING SIDEWALK @
SAWYERS CROSSING RD (TOTAL LENGTH
3000 LF) [02-57TE]
Contact Person: Mike Fudala, phone 271-2524
LEE NH 152, RELOCATION OF HIGH STREET 18-Apr-06 $264,700 $0
14387 FURTHER WEST TO IMPROVE THE low-bid
) INTERSECTION OF NH 125 / NH 152
One Contract With 14452
Contact Person: Mike Fudala, phone 271-2524
STRATHAM / EPPING - LEE NH 33/ NH 125, NH 33: FROM NH 108 EAST 2 18-APr-06 $2,359,400 $1,887,500
14452 MILES TO NHTI DRIVE & NH 125: FROM NH 87 low-bid
X-A000(392) ) 3.1 Ml NORTH TO NH 152 [FY 2006 Federal
One Contract With 14387 .
Resurfacing Program]
Contact Person: Alex Vogt, phone 271-2230
BEDFORD - MANCHESTER - AIRPORT ACCESS ROAD. IMPROVE ACCESS  18-APr-06 $269,800 $215,800
LONDONDERRY FROM F.E.E.T. TO MANCHESTER AIRPORT low-bid
115128 AND SURROUNDING AREA - ROW
A000(203) DEMOLITIONS
Contact Person: Ram Maddali, phone 271-2107
GORHAM MULTI-MODAL ROUTE, CONSTRUCT MULTI- 18-Apr-06 $832,600 $666,100
12279 MODAL PATH CONNECTING US 2 AND NH 16 low-bid
STP-TE-X-000S(162) ) SOUTH OF THE ST. LAWRENCE & ATLANTIC
Municipal Managed, Town Wil RAILROADS [94-22TE] & [98-71TE]
Adv ertise!
Contact Person: Ram Maddali, phone 271-2107
MEREDITH WAUKEWAN STREET. WAUKEWAN 18-Apr-06 $87,700 $70,100
13899 SIDEWALK AND MULTI-USE PATHWAY: low-bid
X-A000(100) , CONSTRUCT 5' WIDE SIDEWALK WITH
A d'\\i";rr‘t'fs'gf" Managed, Town Wil GRANITE CURB FOR APPROXIMATELY 3110
: LF ON WAUKEWAN STREET; CONSTRUCT 6-
8' WIDE MULTI USE PATH FOR
APPROXIMATELY 2650 LF LOCATED ALONG
THE NHDOT RAIL CORRIDOR [02-39TE]
Contact Person: Bob Landry, phone 271-3725
q’;gg;m'"‘ - BATH NH 135, REHABILITATION OF WOODSVILLE 21-Apr-06 $l'1lgvlv'f)%0 $945,300
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Target Approx. Federal
Project Name /Number Project Description Ad Date Contract Amt. Dollars
April 2006
Contact Person: Mike Fudala, phone 271-2524
HILLSBOROUGH - HENNIKER US 202/ NH 9, PAVEMENT REHAB AND 25-Apr-06 $3,272,900 $2,618,300
14447 ROADWAY WORK FROM 1200 FT WEST OF low-bid
%-A000(387) THE HILLSBOROUGH / HENNIKER T/L
PROCEEDING EAST APPROX. 4.5 MILES TO
RUSH ROAD IN HENNIKER [Federal
Resurfacing Program]
Contact Person: Mike Fudala, phone 271-2524
STATEWIDE CRACK SEAL VARIOUS, CRACK SEAL THE STATE 25-Apr-06 $239,000 $191,200
14595 NUMBERED ROUTES INCLUDED IN THE 2001 low-bid
X-A000(455) FEDERAL RESURFACING PROGRAM
April MonthlyTotal $16,408.800 $11,774,400
May 2006
Contact Person: Bob Landry, phone 271-3725
ALSTEAD NH 123, DESIGN, MANUFACTURE & DELIVER 1 °02-May-06 $88,000 $70,400
14541G PRECAST CONCRETE BOX CULVERT FOR low-bid
%-A000(470) BR# 111/129 OVER WARREN BROOK.
INSTALLATION NOT INCLUDED. (FUNDING IS
FHWA-ER) PE & ROW IS UNDER 14540M [Oct
2005 Floods]
Contact Person: Ram Maddali, phone 271-2107
KENSINGTON KENSINGTON TOWN CENTER 12-May -06 $146,100 $73,000
13908 ENHANCEMENTS: LANDSCAPING, STONE low-bid
X-A000(109) _ WALL, AND BIKE/PEDESTRIAN
Municipal Managed, Town Wil IMPROVEMENTS TO PARKING LOT IN TOWN
Advertise! CENTER [02-30TE]
Contact Person: Bob Landry, phone 271-3725
ALSTEAD NH 123, INSTALL CULVERT AND CONSTRUCT ~ 23-May-06 $267,200 $213,700
14541H APPROACHES OVER WARREN BROOK - low-bid
%A000(471) 111/129 (Funding is FHWA-ER) PE & ROW IS
UNDER 14540M [Oct 2005 Floods]
Contact Person: Nasser Yari, phone 485-3806
HOOKSETT CENTRAL TPK, MAINTENANCE BUILDING 30-May -06 $357,900 $0
80272R HEATING SYSTEM REPLACEMENT low-bid
Public Works Adv ertisement.
Contact Person: Mike Fudala, phone 271-2524
HOPKINTON - WARNER / SUNAPEE - -89, CRACK SEAL PAVEMENT: EXITS NORTH  30-May-06 $283,600 $255,200
LEBANON 6.5 Ml TO EXIT 7; EXIT 12A NORTH 7.2 MI TO low-bid
14608 EXIT 20 IN GRANTHAM [Interstate Maintenance
%-A000(465) & Interstate Pavement Preservation Program]
May Monthly Total $1,142,800 $612,300
June 2006
Contact Person: Alex Vogt, phone 271-2230
BEDFORD - MANCHESTER - NH 3A & SOUTH RIVER ROAD. BUILDING 20-Jun-06 $48,000 $38,400
LONDONDERRY DEMOLITIONS: NH 3A IN MANCHESTER, low-bid
11512M PARCEL #28 FORMER KING PROPERTY & 413
%-A000(468) SOUTH RIVER ROAD, IN BEDFORD, PARCEL
#85, FORMER IENTEIL PROPERTY
Contact Person: Steve Liakos, phone 271-3921
STATEWIDE BRIDGE, SNOW FENCE INSTALLATION ON 27-Jun-06 $288,100 $0
14480 low-bid

Print Date: 11/13/06

VARIOUS BRIDGES (38) IN DISTRICTS 1 AND 3
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Target Approx. Federal
Project Name /Number Project Description Ad Date Contract Amt. Dollars
June 2006
Contact Person: Andrew O'Sullivan, phone 485-3806
TURNPIKES GUARDRAIL REPAIR 27-Jun-06 $128,690 $0
14628 low-bid
June MonthlyTotal $464,700 $38,400
Third Quarter Total $18,016,300 $12,425,100
July 2006
Contact Person: Ram Maddali, phone 271-2107
’\iﬁg‘gUA RESTORE UTILITY BRIDGE OVER NASHUA 06-Jul-06 $9:67,2%0 $661,600
TP X 5315(057 RIVER TO ACCOMMODATE PATHWAY ow-bi
“TE-X5315(057) . _ CROSSING [00-67TE]
Municipal Managed, City Will Advertise!
Contact Person: Nasser Yari, phone 485-3806
MILTON NH 16, SLOPE AND DRAINAGE REPAIRS D $344'390 $0
14660 low-bid
Contact Person: Nancy Mayville, phone 271-2107
(:1|6/2§§MONT- NEWPORT NH 11 & 103, RECONSTRUCTION FROM 18-Jul-06 $12,1I33,i9d0 $9,706,700
MGS.STP-NHS.F-XT-0141(023 URBAN COMPACT LINE TO KELLEY VILLE ow-hi
= A (023) BRIDGE, APPROXIMATELY 3.8 MILES
JulyMonthly Total $13,444,600 $10,368,300
August 2006
Contact Person: Ram Maddali, phone 271-2107
(igz‘siORD COMPLETE PEDESTRIAN CONNECTIONS FROM 08-Aug-06 $2|62'E%° $210,200
TP TEX5009(034 CONFERENCE CENTER TO MULTI-MODAL owsoi
v T | Y ( d> TRANSPORTATION CENTER & DOWNTOWN
unicipal Manage [00-16TE]
Contact Person: Ram Maddali, phone 271-2107
BlEgggéN HILLSIDE AVENUE, REPLACEMENT OF OLD 12-Aug-06 $2|96'f)%° $237,100
SIDEWALKS [02-05TE] ow-bi
X-A000(087)
Municipal Managed, City Will Advertise!
Contact Person: Nasser Yari, phone 485-3806
';g;ﬂeZTRON - HOOKSETT TURNPIKE, RE-ROOF TOLL PLAZA 22-Aug-06 $A|'19'z%0 $0
ADMINISTRATION BUILDINGS & PLAZA W=D
) CANOPIES
One Contract with 14630
Contact Person: Nasser Yari, phone 485-3806
S;g;gw'DE TURNPIKES, ANALY ZE ALL MAINLINE TOLL 22-Aug-06 $8|11'§%0 $0
PLAZA CANOPIES FOR CURRENT SIGN ow-hi
One C ith BO268R LOADINGS AND STRUCTURAL CAPACITIES TO
ne Contract wit DETERMINE THE EXTENT OF POTENTIAL
MODIFICATIONS NEEDED
Contact Person: Nancy Mayville, phone 271-2107
'\ﬁ?sEeDlTH US 3, WIDEN & CONSTRUCT A ROUNDABOUT ~ 22-Aug-06 $2'1|2\‘A‘"g%0 $1,751,200

F-%-0291(011)

Print Date: 11/13/06

AT THE PARADE ROAD (NH 106)
INTERSECTION
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Target Approx. Federal
Project Name /Number Project Description Ad Date Contract Amt. Dollars
August 2006
Contact Person: Nancy Mayville, phone 271-2107
EE;TSNT US 3/ NH 11, RECONSTRUCTION AND 29-Aug-06 $7'9|’66'g%° $6,145,700
TP 0291012 WIDENING OF APPROXIMATELY 1900m IN ow-bi
A (012) VICINITY OF THE BELKNAP MALL, NEW TURN
LANES AND SIGNALS [US 3 Corridor
Improvements]
Contact Person: Pete Stamnas, phone 271-3909
slgig/ll TO MANCHESTER 1-93, PARK & RIDE @ EXIT 5 (Londonderry) 29-Aug-06 $7,z|138,g_c()jo $3,297,200
A00O(210 [Part of 04-33CM] [Section 1702 - Designated ow-bi
(210) Project; Demo |d NH046] [Sister Demo Id NH064]
August Monthly Total $19,389,800 $11,641,400
September 2006
Contact Person: Bob Landry, phone 271-3725
E;gg;'fﬁ US 302, REPLACE BRIDGE OVER NHRR - 05-Sep-06 $10'?83’8b9d0 $7,774,300
REMGSX0321(023 188/123 & OVER SACO RIVER - 189/129 TO ow-bi
) e (023) INCLUDE APPROACHES
Contact Person: Donald Ly ford, phone 271-2165
igZEECROOK NH 26, RECONSTRUCT FROM 3 MILES WEST 05-Sep-06 $8'1|99’E%0 $6,559,300
RO RSX0201(007 OF DIXVILLE T/L EASTERLY 2.5 MILES TO ow-bi
Shadd (007) INCLUDE REPLACEMENT OF BRIDGES:
202/059 OVER BALSAM POND OUTLET AND
201/062 & 177/068 OVER MOHAWK RIVER
Contact Person: Bob Landry, phone 271-3725
ﬁ%ig';' SWANZEY NH 9/10/12/101, INTERIM INTERSECTION 12-Sep-06 $4'9|’50't%° $2,532,600
IMPROVEMENTS AT WINCHESTER STREET ow-hi
A000(281)
One Contract With 103090
Contact Person: Bob Landry, phone 271-3725
K]EESSEO- SWANZEY NH 9/10/12/101, INTERIM INTERSECTION 12-Sep-06 $l"|‘36'§%0 $1,149,600
IMPROVEMENTS AT WEST STREET ow-bi
A000(457)
One Contract With 10309H
Contact Person: Mike Fudala, phone 271-2524
iﬁ?&m NH 101, SLOPE STABILIZATION FROM MAY 19-Sep-06 $1|57'E%0 $124,300
2006 FLOODS ow-bi
X-A000(491)
One Contract With 14625
Contact Person: Mike Fudala, phone 271-2524
ngﬁoz*;SETr 1-93 / 1-293, SLOPE AND DRAINAGE REPAIRS 19-Sep-06 3:26';%0 $0
AT INTERSECTIONS ow-bi
One Contract With 14703
Contact Person: Pete Stamnas, phone 271-3909
SlAsléigABTo MANCHESTER 1-93, REPLACE CROSS STREET BRIDGE - 19-Sep-06 $6,PT50,EQd0 $5,472,100
089/052, AND APPROACHES (Salem) W=D
A000(122)
Contact Person: Ram Maddali, phone 271-2107
l\ii:lllleON BOROUGH MOULTONBOROUGH NECK RD, 27-Sep-06 $3|*97,z%o $317,600
MOULTONBOROUGH PATHWAY PHASE II - ow-hi
X-A000(354)

Municipal Managed

Print Date: 11/13/06

CONSTRUCT 4' SHOULDERS ON BOTH SIDES
OF ROAD FOR APPROX 12,000' BETWEEN
HIGHWAY GARAGE RD AND KONA FARM RD
(Phase 2 of 3, Phase 1 is an Approved TE
Project (#13497) ) [04-38TE]
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FINAL

Target Approx. Federal
Project Name / Number Project Description Ad Date Contract Amt. Dollars
September 2006
Contact Person: Ram Maddali, phone 271-2107
ingH?AM RENOVATE AND CONVERT B&M DIESEL INTO 28-5ep-06 ?41@%0 $33,000
AODD(347 TOURIST ATTRACTION / MUSEUM / THEATER: ow-bi
I\_/I . .( | ’3' dq1 RESTORE LOCOMOTIVE SHELL TO
unicipal Managed : HISTORICAL ACCURACY. DISPLAY / THEATER
/ SLIDE SHOW / MOVIE INSIDE. PROVIDE
VISITORS WITH HANDS ON SENSE OF
RUNNING A DIESEL LOCOMOTIVE. [04-20TE]
September Monthly Total $32,442,700 $23,962,800
Fourth Quarter Total $65,277,100 $45,972,500
Fiscal Year 2006 Total $138,955,600 $84,956,800

Print Date: 11/13/06
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